

1785 Lakeside Avenue St. Augustine, Fla 32084

P.O. No.

Office: 904.824.2301 Fax: 904.824.2302

Email: floridacontractors@gmail.com

www.FccBuilders.com **Proposal Prepaired For:** Teakwood Villas 1200 Bretta St Jacksonville, Fl 32211

Proposal

Date	Estimate #		
8/16/2022	10664		

Licenses General #CGC1531907 Building #CBC1255351 Roofing #CCC1332589 Mold #MRSR1173 & MRSA 1000

Project

	Interior fire damage repairs.			
Description	Qty	Cost	Total	
Completion construction Teakwood Villas 5 units				
A. PROTECTIVE COVERINGS	5	340.00	1,700.00	
B. ROUGH FRAMING		17,400.00	17,400.00	
*repair damage subfloor sheathing, up to 700SF				
*repair up to 100 LF of joist & blocking				
C. WATERPROOFING		4,200.00	4,200.00	
*backerrod and caulk all windows & doors @ interior side				
D. INSULATION				
*finish insulation & standard foam fire blocking		7,000.00	7,000.00	
E. ELECTRICAL		27,152.38	27,152.38	
*inspect all electrical by licensed electrician				
*install new cover plates to switch and receptacles as needed				
*install all receptacles, switches, and light cover plates				
*electrical to be left save adn ready for installation of fixtures and appliances				
F. PLUMBING		16,350.00	16,350.00	
*inspect plumbing, reset second floor tubs				
*pressure test pipes prior to wall close up				
F.1. HVAC_		11,000.00	11,000.00	
*supply and install missing duct work, grils, start up & thermostat				
*AHU not included in bid				
G. DRYWALL & WALLBOARD 10% waste	21,750	3.50575	76,250.00	
*Install new USG Gypsum Wallboard where removed through out home. 5/8" @ tenant				
separation walls & 1/2" at interior				
*Hang, tape and pre ready for paint				
H. TRIM & DOORS		0.00	0.00	
N/A				
		_		
	│ Tota	al		

Phone #	Fax#
904-824-2301	9048242302

Fcc/ Rep	Signature:	Date:	/	 /
Owner	Signature:	Date:_	/	 /



1785 Lakeside Avenue St. Augustine, Fla 32084

P.O. No.

Office: 904.824.2301 Fax: 904.824.2302

Email: floridacontractors@gmail.com www.FccBuilders.com

The same of the sa
Florida Certified Contractors
5 Lakeside Avenue

Licenses
General #CGC1531907
Building #CBC1255351
Roofing #CCC1332589
Mold #MRSR1173 & MRSA 1000

Proposal

Date

8/16/2022

Project

Estimate #

10664

WWW. COD WINGSTOOM
Proposal Prepaired For:
Teakwood Villas
1200 Bretta St
Jacksonville, Fl 32211

		Interior fire damage repairs.			
	Description	Qty	Cost	Total	
I. REAR BALCONY F	REPAIRS		11,010.00	11,010.00	
*Remove railing from	concrete deck only				
*repair cracks with NP	1 sealant				
*remove 1 row of sidin					
*apply Masterseal 150	waterpoof deck coating atop and up wall 8"				
*reset siding & trim					
J. Railing			10,510.00	10,510.00	
*supply and install nev	aluminum railing, installed on top of new deck coating				
J. Exterior man doors (a second floor balcony	5	1,085.00	5,425.00	
*remove doors from op	penings				
*install aluminum one	piece pan flashing & SAF flashing @ jamb				
*install existing door					
	ONSTRUCTION CLEAN	4,400	0.38	1,672.00	
	surfaces and exterior side of windows and doors				
- Clean exterior traffic	e pathway				
General Conditions			11,510.00	11,510.00	
	nits, documents, supervision, bathrooms, safety				
close out documents, o	verhead,				
Contractors O&P			18,500.00	18,500.00	
Bid qualifications					
	ase of existing contractors and subcontractors permits				
	n now way willl be responsible for any previous work				
	my "re-work" or "replacement work" unless otherwise specified in b	oid			
*Owner to provide or p	pay for any and all additional engineering or plan required by COJ				
			al .		

Phone #	Fax#
904-824-2301	9048242302

Fcc/ Rep	Signature:	Date:	/	/
Owner	Signature:_	Date:	/	/



1785 Lakeside Avenue St. Augustine, Fla 32084

> Office: 904.824.2301 Fax: 904.824.2302

Email: floridacont www.FccBuilders Proposal Prepaired Teakwood Villas 1200 Bretta St Jacksonville, Fl 32211	tractors@gmail.com .com			Building	Licenses 1#CGC1531907 g#CBC1255351 #CCC1332589 g & MRSA 1000
P.O. No.				Project	
				Interior fire damage repa	nirs.
	Description		Qty	Cost	Total
manner according to st listed above involving an extra charge(s) over	eed to be as specified. All work to be co- andard practices. Any alteration or devi- extra cost will be executed only upon we and above the estimate. All Equipment implete the job in a safe and timely man- ive and material fees.	iation from the Specifications written order and will become t, tools & scaffold will be		0.00	0.00
			To	otal	\$219,679.38

Proposal

Date

8/16/2022

Estimate #

10664

Date:___/___/

Date:____

Owner Signature:__

Fax#

9048242302

Phone #

904-824-2301

Fcc/ Rep Signature: